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Block #14—continued  

 

Amendment continues as follows: 

 

1.  Page 29R of the SIR/RFO is replaced by Page 29R(a) to add Addendum Three as an attachment. 

 

2.  Addendum Three is added as an attachment to provide clarification and answers to questions submitted by  

vendors. 

 

3. Due date for receipt of proposals has been extended to 10:00 a.m. CST, Wednesday, December 28, 2011. 

 

 

 



 

 

SIR/RFO DTFAAC-12-R-00485 

 Page 29R(a) 

PART III - SECTION J 

LIST OF ATTACHMENTS 

 

 

ATTACHMENT TITLE DATE NO. OF PAGES 

 

1 Project Manual, Multi-Purpose  7/11 various 

Building (MPB-24) Restroom Renovation,  

Work Request 2010019038 

 

2  MPB-24 Restroom Renovation”,  7/11 7 

  Drawing No. AMP-400-D-10-019038 

   

 3  Standard Form 25, Performance Bond 8/97     2 

 

 4  Standard Form 25A, Payment Bond 8/97     2 

 

 5 Davis Bacon Wage Rate Decision, 11/25/11    5 

 General Decision No. OK080034, 

 Construction Type:  Building 

 

 6 Operational Control Documents   

  AMP-400 OC-2.02-01 7/1/09  1 

  AMP-400 OC-2.04.3-01 7/1/09  2 

  AMP-400 OC-2.09-01 7/1/09  1 

  AMP-400 OC-2.15-01 7/1/09  1  

  AMP400-OC-3.1-1 5/27/09  2 

  AMP400-OC-4.1-1 5/27/09  1 

  AMP400-OC-5.1-1 5/27/09  2 

  AMP400-OC-8.1-1 5/27/09  2 

   

 7 Reserved 

 

 8 Addendum Two 12/12/11  3 

 

 9 Addendum Three 12/14/11  1 
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DATE:  December 14, 2011 

 

SUBJECT: Addendum No. Three to the Specifications and Drawings for the Multi-Purpose Building 

Restroom Renovation   

  Federal Aviation Administration, Mike Monroney Aeronautical Center, Oklahoma City, Oklahoma 

 

This Addendum modifies and takes precedence over the original Specifications and Drawings and forms a part of the 

contract documents.   

 

CLARIFICATIONS:  

 

1. Question: The proposal documents contain 2 bid forms.  One is printed in landscape and is titled: 

“PROPOSAL FORM” and the other is the page 2 behind the standard SF1442 titled “PART  I – SECTION 

B”.  Are we required to turn in both bid forms?  Does one govern in case of discrepancies? 

Answer:  SIR/RFO DTFAAC-12-R-00485, page 2, Part I-Section B, is the only proposal form that should 

be submitted with your proposal. 

 

2. Question: The material called for at A-1, Scope of Work, #15, to be installed as the replacement for the 

floor tile grout bed has one particular difficulty. The Dolese mix specified is a mixed concrete material 

which will be very difficult to shape into a tile bed that will force water to the floor drain, as it will attempt 

to level itself, even though it has a high viscosity factor. This material will be very difficult to place in a 

condition where it is 3 ½” thick at the walls, and 1” thick at the floor drain, and have it stay that way while 

it sets up. 

  

We would offer an alternative solution. The standard dry pack grout bed is made to be placed in conditions 

such as this, and can be installed in a much more manageable fashion. I’ve attached the MAPEI 

specification F-111, which is designed for just such a condition as this, which is to install a reinforced 

“floating slab” that isolates the ceramic tile from the movement of the building. In addition, it is mixed on 

site, and brought in concrete trucks. This dry pack bed makes it much more manageable for installing in 

small rooms like these. 

 

Answer: The proposed (grout bed) solution is one of the problem conditions that we are repairing as part 

of this renovation because it has not performed well in this particular building, which exhibits more 

movement than most buildings. 

 

There is some cracking in the floors, and an abundance of cracking at the perimeter of the rooms where the 

tile base meets the tile floor. The design is intended to prevent the recurrence of this problem by providing 

a reasonably continuous condition behind all of the tile to minimize the potential for differential 

movement. The design is appropriate for this condition. 

 

Two concrete mix designs are specified, one of which (A2182) is appropriate for pumping and less stable 

during placement. Given the distances and the routes involved, it is unlikely that pumping will be a 

promising option. The other (non-pumped) concrete mix design (A2181) can be provided with a slump of 

3" - upon request - to help ensure that the placement will be stable until cured. 

 

3. Question: Would the Architect consider a reinforced grout bed in lieu of the specified Dolese concrete 

mix? There is some concern as to the ability to install the concrete and maintain the uniform slopes 

specified. 

 Answer:  See answer to Item 2, above. 
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